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PART I - THE SCHEDULE

SECTION F
DELIVERIES OR PERFORMANCE

F.1 FAR 52.252-1 Solicitation Provisions Incorporated by Reference ((Feb 1998)

NOTICE:  The following solicitation provision/contract clause pertinent to this section is hereby
incorporated by reference.  The contracting officer will make full text available upon request.  Also
full text is accessible electronically at: www.arnet.gov/far.

FAR 522.247-34  F.O.B. Destination  (Nov 1991)

F.2 Delivery Schedules

F.2.1 NLS/BPH will indicate to the contractor on the written instructions accompanying the
master tapes the scheduled shipping date (SSD) for each title assigned.  The SSD is the
date by which shipping of all copies of a cassette book shall be completed.  SSDs will be
determined based on the length of the title and will include seven (7) calendar days from
the date of receipt at NLS/BPH for review of cassette control copy and intermaster.  The
standard time period for each duplication title will be seventy (70) days from date of
scheduled start date.  NLS/BPH will revise the SSD if NLS/BPH has in any way caused a
delay.  The contractor shall be responsible for notifying COTR or contract monitor in
advance of any instance when it cannot meet the SSD.  In this event, NLS/BPH will
consider the cause of potential failure to meet the SSD, and 1) either set a revised SSD, or
2) retain the original SSD.  Any title shipped after its SSD will be considered a late
delivery.

F.2.2 NLS/BPH will determine the difference between the SSD and the actual ship date (SC) for
each title shipped.  If a title is shipped after its original SSD but before its revised SSD,
the difference will be considered zero (0) days (i.e., no early delivery credit will be given). 
The average of all these differences will be the contractor's average deviation from
scheduled ship date.  When ten percent (10%) or more of the contracted number of titles
have been scheduled for shipment and the average deviation exceeds a negative five (5)
days, or the number of titles shipped late exceeds twenty-five percent (25%) of titles
shipped, NLS/BPH may consider partial termination (reduction of titles) or termination for
default.  

F.2.3 In the event a SSD supplied by NLS/BPH falls on a Sunday or holiday, the contractor
shall ship before this date to avoid a late shipment. 

F.3 Delivery Verification

The contractor shall not commence duplication of a title without approval of cassette control copy
and intermasters by NLS/BPH Quality Assurance Section.  Actual delivery will be audited by
NLS/BPH through reports from receiving libraries.  At any time during the term of this contract or



SOLICITATION DOCUMENT NO.

S-LC02006

DOCUMENT TITLE:

Duplication of Recorded Cassette
Books

PAGE   

F-2   of   2

extensions, NLS/BPH may require the contractor to submit additional proof of delivery, such as a
certificate of mailing.

F.4 Period of Performance

The period of performance for the base year of this requirement commences with the date of this
award and continues until expiration of warranty period for last title shipped.  In addition, the
government reserves the right to exercise one option year following completion of the base year.  

F.5 Shipment

Shipment of materials under this contract shall be made through the United States Postal Service
(U.S.P.S.) under the provisions of section E040 of the U.S.P.S Domestic Mail Manual "Free
Matter for the Blind and Other Handicapped Persons." Contractor shall arrange for the delivery of
the completed work to the post office or for pick-up by the post office.

F.6 Option to Increase or Decrease Quantities

The Library reserves the right, at its option, to increase or decrease the quantity awarded by not
more than twenty-five percent (25%), and the successful bidder agrees to accept such increase or
decrease at the same unit prices as provided in the contract for the awarded quantities.  Delivery of
any additional quantities ordered pursuant to this clause shall be made within the same number of
days after receipt of notice of increase as provided for delivery of the initial contract quantities. 
This provision shall be read in extension of, and not in limitation of, option provisions in section I. 

F.7 Completion of Prior Contracts

If performance on contracts with NLS/BPH in progress at time of award of this contract
deteriorates in terms of quality of work or timeliness of delivery, or, if such contracts are not
completed satisfactorily, or if in the opinion of the contracting officer defects found to be caused
solely through the fault of the contractor are of such serious nature that substantial performance of
such contracts is not being achieved, the government may consider such performance to determine
its impact on performance under this contract in terms of quality of work and timeliness.  If the
deterioration or failure of performance is determined to negate responsibility of the contractor as
being able to meet requirements of this contract, the government may consider partial termination
(reduction of titles) or termination for default.


